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SUMMARY

The purpose of this System Design Description (SDD) is to specify the system and
component functions and requirements for the Can Loading System and provide a
complete description of the system (design features, boundaries, and interfaces),
principles of operation (including upsets and recovery), and the system maintenance
approach. The PIP will immobilize up to 13 metric tons (MT) of U.S. surplus weapons
usable plutonium materials. The throughput requirements for the can loading system will
be identified by the A/E during preliminary design as part of the overall facility computer
simulation model analysis for the 1.3MT per year facility design capacity.  This SDD
includes some 13 MT changes to the DOCDR, Rev 3 dated November 2000.  Some of
the changes affected the equipment described in this SDD.  This document does not
contain changes from equipment operations described in the FDD (reference A.7.1)

The overall function of the Can Loading System is to automatically load ceramic pucks
into sealed stainless steel cans.  There is one Can Loading process line.

The Can Loading subsystems are:

• Puck Transfer Tray Transport Subsystem

• Can Loading Subsystem

• Bagless Transfer Subsystem

• Can InspectionSubsystem

• Can Handling Subsystem

The system receives trays of pucks from the material transport system and transports the
trays into the can loading glovebox.  The puck transfer tray transport cart moves a tray to
a tray lift station and the tray lifter removes the tray from the cart.  The Can Loading
bridge robot uses a vacuum lifting tool to remove each puck from the tray, move it to a
scale and dimensional measurement station, and then load the puck into one of two puck
cans.  The cart moves the empty tray from the tray lift station to the elevator.

The Can Loading robot places the helium hood over the can plug. The helium hood then
grabs the can plug using a vacuum cup.  The Can Loading robot places the helium hood
over the full puck can and the helium hood seals to the can via an inflatable seal.  The
helium hood automatically removes the air from the can, fills the can with helium, and
inserts the plug into the can.  The corresponding bagless transfer system welds the plug to
the can wall, and cuts the can and plug leaving the can stub in the sphincter seal.
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The bagless transfer can holder lowers the can under the glovebox and swings the can to
the glovebox center.  The inspection robot uses an alpha probe to inspect the can exterior
middle section.  After the survey is complete, the can robot grabs the can middle section
and removes the can from the bagless transfer can holder. The bagless transfer can
holder swings out of the way and the can robot presents the puck can to the inspection
robot.  The inspection robot surveys the puck can top and bottom.  If no external
contamination is found, the can robot places the can in the helium bell jar leak detector to
ensure the weld is leak tight.  After the leak test is complete, the can robot places the can
in a pallet on the puck can transport cart which leaves the bagless transfer enclosure.

Empty new cans, manually pre-loaded with plugs, are placed in a holder external to the
bagless transfer enclosure.  The puck can transport system brings the pallet of cans to the
bagless transfer enclosure.  The can robot removes the cans from the pallet and places
them in storage areas.  The can robot moves an empty new can from storage into the
empty bagless transfer can holder and then the bagless transfer system raises the can.
The previous can stub is pushed by the new can into the Can Loading glovebox and the
Can Loading robot places the stub on a special waste tray.  The waste tray and can stub
leave the can loading glovebox on the puck transfer tray transport cart.  The facility
material transport system moves the waste tray to the waste handling glovebox.  The Can
Loading robot removes the plug from the new can and the loading process resumes.  The
Can Loading Robot will load the puck can in the first bagless transfer unit and while that
can is being welded, cut, and inspected, the robot will load the puck can in the second
bagless transfer unit.

The Can Loading System has the capability to process 8 puck cans per day (HOLD).  The
average daily throughput based on annual material balance and 200 days/year operation
is 7 kg (HOLD) of plutonium.

The Can Loading system utilizes a mix of manual and automated operations.

The Can Loading process is housed in a glovebox and the can inspection processes are
housed in a hood.  The glovebox has an atmosphere of dry air  The box will include
shielding for gamma and neutron radiation TBD.  HEPA-filtered ventilation will be required
in the gloveboxes and the process room.  The process area will be provided with alpha air
monitoring, criticality monitoring, and a physical protection alarm system.

These operations are shown in Figure 1-1, Process Flow Diagram, as highlighted.
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The puck can robot maximum payload will be the 25 pound (HOLD) fully
loaded puck can.  The puck can robot requires 4 degrees of freedom (DOF)
(HOLD) and a gripper.  The four DOFs allow the robot to load and unload
puck cans at various stations.  The robot must be able to reach all the can
stations inside the bagless transfer enclosure. The puck can robot requires a
repeatability of +/- 0.020 inches.  A commercial robot of appropriate size is
planned.

The gripper will hold 3 inch diameter puck cans.  The puck can robot and
gripper parts will be fabricated from 304 stainless steel wherever possible
and all moving parts will be covered when possible.  If possible, the internal
cavities will be slightly pressurized to help prevent contamination from
entering the robot and gripper.

2.4.6 INSTRUMENTATION AND CONTROL

2.4.6.1 Instrumentation and Control Architecture

The instrumentation and control system will be implemented with a
supervisory system hierarchical architecture.  The architecture will implement
the following functions:

• A control room interactive console from which the operator can setup a
batch run (that is, load 20 pucks into a puck can), initiate the run, monitor
its progress and react to any abnormal conditions.  The interactive
console will provide the operator with a display of the current plant
processing procedure, equipment status, alarm conditions, camera views,
and trends of pertinent real-time or historical operating variables.

• Data handling including acquiring and archiving batch run information
along with equipment parameters, vision system pictures, and process
variables.

• Controlling the order and timing of the equipment tasks while imposing
interlocks and granting permissives on mutually interdependent
processes in the procedure.

• Automating the can loading process steps.

• Monitoring the process and generating alarms on abnormal conditions.

• Monitoring all MC&A data for cans, puck transfer trays, pucks, etc.
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A Human Machine Interface (HMI) and Supervisory Control & Data
Acquisition (SCADA) system will carry out the supervisory functions.  The
supervisory system software architecture depicted in Figure 2.5.1-1 shows
how the HMI and SCADA capabilities are achieved via interconnects with a
memory resident Real-time Database, the History and Event/alarm Log Files
in a hard disk resident database management system, and the Supervisory
Engine.  The Supervisory Engine in turn accesses the key operating variable
data registers in the process equipment front end processors via point-to-
point and network software device servers to carry out the data acquisition,
engineering unit scaling, event/alarm handling and historical trending.

 Human -Machine Interface
                  and
Supervisory Control &
     Data Acquisition

Real-time
Database

History and
Event/Alarm
  Log Files

Supervisory Engine
• Data Acquisition
• Engineering unit scaling
• Event/Alarm handling
• Historical trending

PLC

DAQ

DDE

(Network Node
Interconnects)

(Digital & Analog
  I/O Interfaces)

(Front End
Processors)

(Tag points)

Figure 2.5.1-1.  Can Loading Supervisory System Software Architecture
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2.4.6.2 Can Loading Processing Sequence Control

The Supervisory Control System will direct the subsystem equipment in the
Can Loading process batch run.  The following is a sample of steps in this
process:

1) Request puck transfer trays and record tray identification number.

2) Move puck transfer tray into can loading glovebox and record event.

3) Stop tray at one of two lift stations, raise tray, and record event.

4) Ask vision to find puck locations and record image.

5) Grab first puck , weigh, and measure thickness.  Record these values.

6) Using the upward looking vision system, ask vision system to determine
puck location, adjust robot position, recheck puck location, and record
offsets and image.

7) Load puck into puck can and record event.  During loading, ensure that
total puck stack height is within maximum allowable limit.

A typical step is made up of a sequence of sub-steps; for example, the
operation of moving a tray into the can loading glovebox involves the
following sub-steps:

A) Verify the puck transfer tray transport cart is in the elevator position.

B) Lower the elevator and verify it is in the down position.

C) Open the first airlock door and verify it is open.

D) Move the tray transport cart into the air lock and verify it got there.

E) Close the airlock door and verify it is closed.

F) Open the second airlock door and verify it is open.

G) Move the transfer tray into the Can Loading glovebox and verify it got in.

H) Close the air lock door and verify it is closed.
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2.4.6.3 Interlocks and Permissives

Equipment operation is usually dependent on the state of adjacent
equipment in the processing line; for example, the can loading robot can not
load pucks into the puck can until it receives a permissive indicating the tray
lifter has a puck transfer tray in the up position, a puck is available, and there
is space in the can for a puck.

During testing or maintenance activities where control has been transferred
to the field remote control panel and adjacent equipment is off-line, there will
be instances where it will be necessary to have interlock over-rides.
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3.0 OPERATION

3.1 PRINCIPLES OF OPERATION

The Can Loading Subsystem will receive puck transfer trays containing 16
(HOLD) sintered pucks.  The puck transfer trays are (TBD) inches by (TBD)
inches.  The pucks are in a (TBD) by (TBD) array.  The pucks will vary in
height from (TBD) inches to (TBD) inches and vary in diameter from 2.4
(HOLD) inches to 2.75 inches (HOLD).  The pucks will not be in precise
locations on the transport trays.  The Can Loading Subsystem will remove
each sintered puck from the transport tray, weigh and dimensionally measure
each puck, assure that the puck will fit in a can and load the pucks into a
puck can.  The puck can will have an outside diameter of 3.00 inches, an
internal diameter of 2.88 inches (HOLD) and be approximately 20 inches
(HOLD) long.  The system will stack pucks in the can until the can is filled to
a height leaving room for less than one additional puck (nominally 20 pucks).
The can will be evacuated and filled with 3 psig  (HOLD) helium to ensure an
atmosphere of 50% helium (HOLD) is in the puck can when it is seal welded.
The can will be surveyed for contamination.  If the can is contamination free,
it will be leak tested for a gross leak and (TBD) atmospheric cc/sec of
helium.  The puck can will then be placed on the puck can transfer pallet
transport system for transport to the facility material transport system.  The
Can Loading subsystem will produce 8 cans per day (HOLD) standard rate
and (125% TBD) cans per day surge rate for 200 days per year.  The cans
will then be transported out of the Can Loading subsystem.

3.2 SYSTEM STARTUP, NORMAL OPERATIONS AND SHUTDOWN

The Can Loading System startup will include energizing all components,
performing any required calibrations, and running all diagnostic tests.  The
system will be placed in a ready and waiting state once the startup procedure
is complete.  Normal operations will be ignited by events or commands from
the PIP supervisor control system and executed automatically.  An example
event is a tray of pucks arrives at the Can Loading glovebox.

System shutdown will be initiated by the PIP supervisor control system or by
a local operator.  The Can Loading System control panel shall have a keyed
Emergency Stop switch.  This switch shall de-energize all Can Loading
System items inside the glovebox including motors, drives, solenoids, and
sensors.  All items shall fail to a safe state when the Emergency Stop is
activated or power is lost.

The Can Loading System control system shall interface closely with the PIP
supervisory system for MC&A, material transport, and security.    CCTVs will
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be used to monitor the material transfer operations remotely. Before the
system is shutdown, it is required to return all actuators to a safe position
using the routine commands of automatic mode.

3.2.1 PUCK TRANSFER TRAY TRANSPORT  SUBSYSTEM

During normal operations the Can Loading System supervisory control
system shall send commands to the Puck Transfer Tray Transport
Subsystem.  The Puck Transfer Tray Transport Subsystem shall
acknowledge these commands, execute the commands, and report status to
the supervisory system upon completion.  The Puck Transfer Tray Transport
Subsystem shall also respond to supervisory status inquiries and halt
commands at any time.

The Puck Transfer Tray Transport Subsystem shutdown process shall
include stopping the current operations in a safe manner, operating the
system to a safe condition, and de-energizing all motors, drives, and
sensors.  The Puck Transfer Tray Transport Subsystem control computer
shall be left on in the shutdown mode.  The Puck Transfer Tray Transport
Subsystem control computer shall still respond to the supervisory computer
system requests for status.

3.2.2 CAN LOADING SUBSYSTEM

During normal operations the Can Loading System supervisory control
system shall send commands to the Can Loading Robot.  The Can Loading
Robot shall acknowledge these commands, execute the commands, and
report status to the supervisory system upon completion.  The Can Loading
Robot shall also respond to supervisory status inquiries and halt commands
at any time.

The Can Loading Robot shutdown process shall include stopping the current
operations in a safe manner, operating the system to a safe condition (i.e.
placing the current puck in the puck can and returning the puck lifting tool),
and de-energizing all motors, drives, and sensors.  The Can Loading Robot
control computer shall be left on in the shutdown mode.  The Can Loading
Robot control computer shall still respond to the supervisory computer
system requests for status.
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3.2.3 BAGLESS TRANSFER SUBSYSTEM

The Bagless Transfer startup process shall include energizing motors, drives,
and sensors.  The control software shall activate any self test or diagnostic
functions, determine current state of the cycle, and then enter a ready and
waiting state.

During normal operations the Can Loading System supervisory control
system shall send commands to the Bagless Transfer.  The Bagless
Transfer shall acknowledge these commands, execute the commands, and
report status to the supervisory system upon completion.  The Bagless
Transfer shall also respond to supervisory status inquiries and halt
commands at any time.

The Bagless Transfer shutdown process shall include stopping the current
operations in a safe manner, operating the system to a safe condition, and
de-energizing all motors, drives, and sensors.  The Bagless Transfer control
computer shall be left on in the shutdown mode.  The Bagless Transfer
control computer shall still respond to the supervisory computer system
requests for status.

3.2.4 CAN INSPECTION SUBSYSTEM

During normal operations the Can Loading System supervisory control
system shall send commands to the can inspection robot.  The can
inspection robot shall acknowledge these commands, execute the
commands, and report status to the supervisory system upon completion.
The can inspection robot shall also respond to supervisory status inquiries
and halt commands at any time.

The Can Swiping shutdown process shall include stopping the current
operations in a safe manner, operating the system to a safe condition, and
de-energizing all motors, drives, and sensors.  The Can Swiping control
computer shall be left on in the shutdown mode.  The Can Swiping control
computer shall still respond to the supervisory computer system requests for
status.
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3.2.5 CAN HANDLING SUBSYSTEM

During normal operations the Can Loading System supervisory control
system shall send commands to the puck can robot.  The puck can robot
shall acknowledge these commands, execute the commands, and report
status to the supervisory system upon completion.  The puck can robot shall
also respond to supervisory status inquiries and halt commands at any time.

The Can Handling shutdown process shall include stopping the current
operations in a safe manner, operating the system to a safe condition, and
de-energizing all motors, drives, and sensors.  The Can Handling control
computer shall be left on in the shutdown mode.  The Can Handling control
computer shall still respond to the supervisory computer system requests for
status.
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4.0 SET-POINTS, SYSTEM LIMITATIONS, AND PRECAUTIONS

4.1 SYSTEM LIMITATIONS AND PRECAUTIONS

4.1.1 LIMITING CONDITIONS FOR OPERATIONS

The Can Loading System is operated with the Building TBD Concept of
Operations, as described in the Facility Design Description (FDD), Section
TBD (Reference TBD).  The Can Loading System is operated and
maintained in accordance with the Limiting Conditions for Operations (LCOs)
and Administration Controls (AC) as defined in the FDD, Section TBD,
Operating Conditions (Reference TBD).  The Can Loading System is
operated in accordance with the limitations and precautions specified below
to ensure safe operation of the Can Loading System and interfacing
systems.

4.1.1.1 Puck Transfer Tray Transport Subsystem

All actuators shall have limit switches and mechanical stops to prevent
overruns and collisions.  In addition, all motors shall have current limits to
protect motors from over loading.  Unless position set points or limit switches
are satisfied, the control system will not proceed to the next step.

4.1.1.2 Can Loading Subsystem

All actuators shall have limit switches and mechanical stops to prevent
overruns and collisions.  In addition, all motors shall have current limits to
protect motors from over loading.  Valve actuators shall have limit switches
to verify if valves are fully closed or opened before continuing to the next
step. Unless position set points, limit switches, and can loading robot
limitations are satisfied then the control system will not proceed to the next
step. Puck weighing and dimensional measurements shall have an
acceptability range  depending upon sintered puck characteristics (TBD).

4.1.1.3 Bagless Transfer Subsystem

All actuators shall have limit switches and mechanical stops to prevent
overruns and collisions.  In addition, all motors shall have current limits to
protect motors from over loading.  Valve actuators shall have limit switches
to verify if valves are fully closed or opened before continuing to the next
step.  Unless position set points, limit switches, puck can welder limitations,
and puck can cutter are satisfied, the control system will not proceed to the
next step.
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4.1.1.4 Can Inspection Subsystem

All actuators shall have limit switches and mechanical stops to prevent
overruns and collisions.  In addition, all motors shall have current limits to
protect motors from over loading.  Unless position set points, limit switches,
and puck can inspection robot limitations are satisfied, the control system will
not proceed to the next step.

4.1.1.5 Can Handling Subsystem

All actuators shall have limit switches and mechanical stops to prevent
overruns and collisions.  In addition, all motors shall have current limits to
protect motors from over loading.  Unless position set points, limit switches,
and puck can robot limitations are satisfied then the control system will not
proceed to the next step.

4.2 SET-POINTS AND ALARMS

Instrument set points for alarms and interlocks are specified in the TBD
Instrument Index/Set Point List (Reference TBD).
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5.0 SYSTEM UPSETS AND RECOVERY PROCEDURES

It will be necessary to provide means for detecting abnormal
equipment/operating conditions, and in certain situations, procedures for
automatically overcoming these conditions.

Upset events are abnormal Can Loading System conditions which could
affect the safe and functional operation of the system, or produce system
degradation, and which will require corrective action to restore the system to
a safe and orderly condition.  Mitigation of these events is accomplished
either by design features of the Can Loading System and/or by
administrative controls to prevent or correct the event.  In this section, the
major anticipated Can Loading System upset events are described (Section
5.1), followed by a description of the design features intended to mitigate
these events (Section 5.2), and then outlines of the recovery procedures to
be followed by operations personnel (Section 5.3).

5.1 UPSET EVENTS

5.1.1 PUCK TRANSFER TRAY TRANSPORT SUBSYSTEM

The Tray Transfer Subsystem upset events include a collision with other
equipment and (TBD).

5.1.2 CAN LOADING SUBSYSTEM

The Can Loading Robot upset events include a dropped tool, dropped puck,
helium hood leak, dropped hollow plug, a robot collision with other
equipment, robot failure, and (TBD).

The Can Loading vision system shall reject abnormal sintered pucks and
they will be sent back for recycling.

5.1.3 BAGLESS TRANSFER SUBSYSTEM

The Bagless Transfer upset events include a weld failure, cutting failure,
sphincter seal leak, contaminated puck can, damaged puck can, and (TBD).

Failed cans are cut open with the reject can cutter, the can loading robot
removes the pucks, and the can is sent to the waste handling glovebox.
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5.1.4 CAN INSPECTION SUBSYSTEM

The Can Swiping upset events include a robot failure, robot collision with
other equipment, and (TBD).

The puck can inspection subsystem shall reject puck cans that have external
contamination and send them to the can loading glovebox.  These cans are
cut open with the reject can cutter, the can loading robot removes the pucks,
and the can is sent to the waste handling glovebox.

The puck can leak detector shall reject puck cans that are not sealed
properly.  These cans are sent to the can loading glovebox.  These cans are
cut open with the reject can cutter, the can loading robot removes the pucks,
and the can is sent to the waste handling glovebox.

5.1.5 CAN HANDLING SUBSYSTEM

The Can Handling upset events include a dropped puck can, a leaking puck
can, a robot failure, robot collision with other equipment, and (TBD).

5.2 DESIGN FEATURES TO MITIGATE EFFECTS OF UPSET
EVENTS

5.2.1 TRAY TRANSFER SUBSYSTEM

TBD

5.2.2 CAN LOADING SUBSYSTEM

TBD

5.2.3 BAGLESS TRANSFER SUBSYSTEM

TBD

5.2.4 CAN INSPECTION SUBSYSTEM

TBD
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5.2.5 CAN HANDLING SUBSYSTEM

TBD

5.3 RECOVERY PROCEDURES

5.3.1 PUCK TRANSFER TRAY TRANSPORTSUBSYSTEM

When the Puck Transfer Tray Transport Subsystem experiences a system
upset during the program mode, the Tray Transport system will stop in place,
alert the operator, and wait on operator intervention.

5.3.2 CAN LOADING SUBSYSTEM

TBD

5.3.3 BAGLESS TRANSFER SUBSYSTEM

The following describes the Bagless Transfer weld failure error recovery
processes, which should be infrequent.  Operators will use cameras and
welder feedback to determine can weld failures during the bagless transfer
process.  The bagless transfer machine will push cans that experience weld
failures up into the sphincter seal exposing the top 3 inches of the can above
the sphincter seal.  The reject can cutter in the can loading glovebox will
move over the exposed can and the can cutter will cut the can open near the
top.  This cut will be in the void space (approximately 0.5”) above the pucks.
The Can Loading robot will remove the can top (stub), the can cutter will
move away, and the Can Loading Robot will remove pucks from the
damaged can.  The bagless transfer puck can holder will push the empty
failed can up further into the sphincter seal.  This allows the puck can robot
room to place a new empty can in the bagless transfer puck can holder.  The
puck can robot will place an empty can in the bagless transfer puck can
holder and the puck can holder will use the empty can to push the failed can
into the Can Loading glovebox.  The transfer carts will remove all pucks and
support frames of cut can pieces from the Can Loading glovebox and all
loaded cans from the bagless transfer enclosure.  The cut can pieces and
any can stubs will be sent to the waste handling glovebox.  These items will
have sharp edges and will require special handling procedures if they are
manually processed.  Operators will manually perform any system
maintenance including sphincter seal replacement.

5.3.4 CAN INSPECTION SUBSYSTEM
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The following describes the contaminated puck can error recovery.  The can
inspection subsystem will alert the control room when a can fails the survey.
If the can fails the survey, the puck can robot will place it in the bagless
transfer puck can holder.  The bagless transfer puck can holder will push the
failed can up into the sphincter seal and this will push the stub into the Can
Loading glovebox.  The Can Loading robot will place the stub in a support
frame on an empty tray and the puck can robot will load a new can into the
bagless transfer puck can holder.  The bagless transfer puck can holder will
continue to push the failed can further into the sphincter seal exposing the
top 3 inches of the can above the sphincter seal.  The Can Loading robot will
process these reject cans in a similar manner as the weld failure cans
described in section 5.3.3.

5.3.5 CAN HANDLING SUBSYSTEM

The following describes the Can Handling leaking puck can error recovery.
The puck can robot will place cans that fail the leak check in the bagless
transfer puck can holder.  The bagless transfer puck can holder will push the
failed can up into the sphincter seal and this will push a stub into the Can
Loading glovebox.  The Can Loading robot will place the stub on an empty
tray and the puck can robot will load a new can into the bagless transfer puck
can holder.  The bagless transfer puck can holder will push the failed can into
the sphincter seal exposing the top 3 inches of the can above the sphincter
seal.  The Can Loading robot will process these reject cans in a similar
manner as the weld failure cans described in Section 5.3.3.
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6.0 MAINTENANCE

This section defines the maintenance approach for the Can Loading System.
This section provides maintenance procedure outlines for preventive and
corrective maintenance, and identifies in-service inspections and surveillance
only for those unique situations created by Can Loading System.  The facility
maintenance, in-service inspection and surveillance procedures will be
modified to encompass the new SSCs which are not unique.

6.1 MAINTENANCE APPROACH

The SRS Plant maintenance philosophy is to construct gloveboxes so that
there is an operation side and a maintenance side.  Typically these sides
would be separated into two (2) separate rooms by a floor-to-ceiling partition.
Usually the operation side is more heavily shielded than the maintenance
side, based on two points.  The first point is more man-hours are spent on
the operation side performing process checks and rounds than on the
maintenance side.  The second point is the radioactive material would be
removed from the area before actual equipment maintenance is done.  This
permits reduced shielding on the maintenance side, which usually makes the
equipment more accessible.  Most of the equipment envisioned for the Can
Loading System is compatible with this philosophy as discussed below.

Maintenance activities may be performed during the following three modes
of operation provided the specified conditions are satisfied:

• Operation Mode

• Standby Mode (ready and waiting for inputs)

• Open-Glovebox Maintenance Mode

In addition, the proper balance of Preventive Maintenance (PM) and
Corrective Maintenance (CM) activities provide a high degree of confidence
that facility systems function as designed, personnel safety is enhanced,
equipment degradation is identified and corrected, equipment life is
optimized, and the Maintenance Program is cost effective.

The preventative maintenance shall include periodic glovebox cleaning.  This
will remove the small puck pieces that accumulate in the glovebox and thus
reduce the radiation sources.  The source reduction is consistent with SRS
ALARA practices.
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The following describes the specific maintenance approach for the Can
Loading System.  These items are in addition to the approach described in
the FDD.

6.1.1 PUCK TRANSFER TRAY TRANSPORT SUBSYSTEM

The Puck Transfer Tray Transport Subsystem shall be designed so that most
components are outside the glovebox so they remain contamination free and
maintenance will be “hands on”.  The components inside the glovebox shall
be maintained by personnel using gloveports.  A modular design concept is
required for easy assembly and maintenance of the system.  The modules
shall be joined using large fasteners and guide pins.  For example, each lift
station module includes a fixture to hold the tray, an actuator, and support
stand.  This lift station module shall be joined to the glovebox using guide
pins and large fasteners, see reference A.7.4.  This will allow the module to
be replaced easily via the gloveports.  All critical and sensitive hardware shall
be placed outside the enclosure to eliminate complex maintenance operation
in the glovebox.  The best possible materials and commercial components
shall be selected and used to reduce the maintenance frequency.

The positioning systems shall be designed so the position calibration can be
verified from outside the glovebox.  For example, the cart and rail are
marked and these marks align when the cart is at position zero.

6.1.2 CAN LOADING SUBSYSTEM

The Can Loading Subsystem shall be designed so that most components
are outside the glovebox so they remain contamination free and
maintenance will be “hands on”.  Personnel using gloveports shall maintain
the components inside the glovebox.  A modular design concept is required
for easy assembly and maintenance of the system.  The modules shall be
joined using large fasteners and guide pins.  Whenever possible, critical and
sensitive hardware shall be placed outside the enclosure to eliminate
complex maintenance operation in the glovebox.  The best possible materials
and commercial components shall be selected and used to reduce the
maintenance frequency.

The positioning systems shall be designed so the position calibration can be
verified from outside the glovebox.  For example, each robot axis is marked
and these marks align when the axis is at position zero.
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6.1.3 BAGLESS TRANSFER SUBSYSTEM

The Bagless Transfer subsystem shall be designed so that most components
are outside the bagless transfer enclosure so they remain contamination free
and maintenance will be “hands on”.  Personnel using access ports shall
maintain the components inside the bagless transfer enclosure.  A modular
design concept is required for easy assembly and maintenance of the
system.  The modules shall be joined using large fasteners and guide pins.
Whenever possible, critical and sensitive hardware shall be placed outside
the enclosure.  The best possible materials and commercial components
shall be selected and used to reduce the maintenance frequency.

The positioning systems shall be designed so the position calibration can be
verified from outside the glovebox.

6.1.4 CAN INSPECTION SUBSYSTEM

The Can Inspection Subsystem shall be designed so that most components
are outside the bagless transfer enclosure so they remain contamination free
and maintenance will be “hands on”.  Personnel using access ports shall
maintain the components inside the bagless transfer enclosure.  A modular
design concept is required for easy assembly and maintenance of the
system.  The modules shall be joined using large fasteners and guide pins.
Whenever possible, critical and sensitive hardware shall be placed outside
the enclosure.  The best possible materials and commercial components
shall be selected and used to reduce the maintenance frequency.

The positioning systems shall be designed so the position calibration can be
verified from outside the glovebox.  For example, each robot axis is marked
and these marks align when the axis is at position zero.

6.1.5 CAN HANDLING SUBSYSTEM

The Can Handling subsystem shall be designed so that most components
are outside the bagless transfer enclosure so they remain contamination free
and maintenance will be “hands on”.  Personnel using access ports shall
maintain the components inside the bagless transfer enclosure.  A modular
design concept is required for easy assembly and maintenance of the
system.  The modules shall be joined using large fasteners and guide pins.
Whenever possible, critical and sensitive hardware shall be placed outside
the enclosure.  The best possible materials and commercial components
shall be selected and used to reduce the maintenance frequency.
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The positioning systems shall be designed so the position calibration can be
verified from outside the glovebox.  For example, each robot axis is marked
and these marks align when the axis is at position zero.

6.2 PROCEDURE OUTLINES

6.2.1 PUCK TRANSFER TRAY TRANSPORT SUBSYSTEM

TBD

6.2.2 CAN LOADING SUBSYSTEM

TBD

6.2.3 BAGLESS TRANSFER SUBSYSTEM

TBD

6.2.4 CAN INSPECTION SUBSYSTEM

TBD

6.2.5 CAN HANDLING SUBSYSTEM

TBD

6.3 PREVENTIVE MAINTENANCE

6.3.1 PUCK TRANSFER TRAY TRANSPORT SUBSYSTEM

The Puck Transfer Tray Transport Subsystem preventative maintenance
shall include inspecting the cart wheels and rails for obstructions and
maintaining a clean glovebox floor between the transport cart rails TBD.

6.3.2 CAN LOADING SUBSYSTEM

TBD

6.3.3 BAGLESS TRANSFER SUBSYSTEM

TBD
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6.3.4 CAN INSPECTION SUBSYSTEM

TBD

6.3.5 CAN HANDLING SUBSYSTEM

TBD

6.4 IN-SERVICE INSPECTION

6.4.1 TRAY TRANSFER SUBSYSTEM

TBD

6.4.2 CAN LOADING SUBSYSTEM

TBD

6.4.3 BAGLESS TRANSFER SUBSYSTEM

TBD

6.4.4 CAN INSPECTION SUBSYSTEM

TBD

6.4.5 CAN HANDLING SUBSYSTEM

TBD

6.5 SURVEILLANCE

6.5.1 PUCK TRANSFER TRAY TRANSPORT SUBSYSTEM

TBD

6.5.2 CAN LOADING SUBSYSTEM

TBD

6.5.3 BAGLESS TRANSFER SUBSYSTEM

TBD



Westinghouse Savannah River Co. (PIP-00-50)  WSRC-TR-2001-00006
Plutonium Immobilization Project Date:  12/15/00
Can Loading System Revision:  E
System Design Description Page 65 of 95

6.5.4 CAN INSPECTION SUBSYSTEM

TBD

6.5.5 CAN HANDLING SUBSYSTEM

TBD
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7.0 APPENDICES

Appendix A References

Appendix B Functions Interrelationship

Appendix C Interface Requirements

Appendix D Traceability Matrix

Appendix E Process Cycle Time

Appendix F Equipment List

Appendix G Government Assisted Design List
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APPENDIX A  References

A.1 Correspondence

A.1.1 TBD

A.2 Technical Reports

A.2.1 Plutonium Immobilization Can Loading Puck Can Size Evaluation (U)
USDOE Report WSRC-TR-98-00051, Savannah River Site, Aiken, SC
29808 (2/13/98)

A.2.2 Plutonium Immobilization Can Loading Equipment Review (U)
USDOE Report WSRC-TR-98-00164, Savannah River Site, Aiken, SC
29808 (5/1/98)

A.2.3 Plutonium Immobilization Preliminary Can Loading Concepts (U)
USDOE Report WSRC-TR-98-00165, Savannah River Site, Aiken, SC
29808 (5/29/98)

A.2.4 Plutonium Immobilization Can Loading Conceptual Design (U)
USDOE Report WSRC -TR-98-00229, Savannah River Site, Aiken, SC
29808 (7/1/98)

A.2.5 Plutonium Immobilization Can Loading Preliminary Specifications (U)
USDOE Report WSRC-TR-98-00291, Savannah River Site, Aiken, SC
29808 (9/1/98)

A.2.6 Plutonium Immobilization Can Loading FY98 Year End Design Report (U)
USDOE Report WSRC-TR-98-00310, Savannah River Site, Aiken, SC
29808 (9/18/98)

A.2.7 Plutonium Immobilization Puck Handling Conceptual Design (U), Rev. 1,
USDOE Report WSRC-TR-98-241, Savannah River Site, Aiken, SC 29808
(10/24/98)

A.2.8 Plutonium Immobilization Can Loading FY99 Component Test Report (U)
USDOE Report WSRC-TR-99-00318, Savannah River Site, Aiken, SC
29808 (9/30/99)
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A.2.9 PIP Comparison of Bagless Transfer and Electrolytic Decontamination (U)
USDOE Report WSRC-TR-99-00480, Savannah River Site, Aiken, SC
29808 (12/99)

A.2.10 NQA-1-1997, "Quality Assurance Requirements for Nuclear Facility
Applications”

A.2.11 DOE/RW-0333P Office of Civilian Radioactive Waste Management
(OCRWM) Quality Assurance Requirements and Description

A.2.12 PIP 99-018, LLNL QA Program Description dated February 1999

A.3 Drawings and Specifications

A.3.1 TBD

A.4 Vendor Documents

A.4.1 TBD

A.5 Calculations

A.5.1 TBD

A.6 Codes, Orders, and Standards

A.6.1 Refer to FDD (Reference TBD), Section TBD, for Codes, Orders, and
Standards

A.7 Other

A.7.1 PIP 00-67 Facility Design Description for the Plutonium Immobilization Plant,
November 30,2000.

A.7.2 WSRC E7, Conduct of Engineering and Technical Support”, Procedure 2.12,
“Facility Design Descriptions and System Design Descriptions”, Rev. 0,
09/30/93
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A.7.3 WSRC-IM-93-18, Writer’s Guide for the Preparation of Facility Design
Descriptions and System Design Descriptions, Rev. 1, 09/30/96

A.7.4 American Nuclear Society Robotics and Remote Systems Division,  “Design
Guide for Radioactive Material Handling Facilities & Equipment,” ANS order
No. 690014, ISBN:  0-89448-554-7, Library of Congress No.
88-16610, 1988

A.7.5 WSRC-IM-95-58, Hood and Glovebox Guide, Rev 0,2/19/97
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APPENDIX B  Functions Interrelationship

Appendix B contains information, which shows the interrelationship between the applicable
functions presented in SDD Section 1.1 and the interrelationship between these functions
and the major system components described in SDD Section 2.0.

Figure B-1 Functional Hierarchy Diagrams, which show
the top, level system functions broken down
into sub-functions.  These system functions are
restated from the Function Hierarchy Diagram
presented in Appendix G of the FDD.  The sub-
functions are the actions or capabilities
necessary to perform the top-level functions.

Figure B-2 Functional Flow Diagram which shows the
logical interrelationship of the functions/sub-
functions.

Table B-1 Function to Component Allocation Matrix,
which identifies the major system components
that perform the sub-functions.

The function/sub-function numbers used in these diagrams and table are based on the top-
level function numbers used in Appendix G of the FDD.
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Figure B-1.  Can Loading System Hierarchy Diagram
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Figure B-2.  Can Loading System Functional Flow Diagram
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Place
Puck in
Puck
Cans

F-1.3.3.7

Perform
Helium
Leak

Test on
Cans

F-1.3.3.9

Open
Can

F-1.3.3.10

Remove
Pucks

F-1.3.3.8

Accept
Can

F-1.3.3.13

Transfer
Loaded
Puck
Cans

Inspect
Pucks

F-1.3.3.11

OR

No

Yes

F-1.3.3.12

Transfer
Waste to
Waste

Processing
Glovebox

F-1.3.3.2
Inspect
Pucks
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Table B-1
Can Loading System Functions to Component Allocation Matrix
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  Function No. Function Description
F-1.3.3 Load Sinterd Pucks into Puck Can
F-1.3.3.1 Transfer Sintered Puck on Trays to Can Loading Area X X
F-1.3.3.2 Inspect Pucks X X X
F-1.3.3.3 Place Puck in Puck Cans X X X
F-1.3.3.4 Backfill Can With Helium X X X
F-1.3.3.5 Weld Cans Closed X X
F-1.3.3.6 Inspect Cans foe External Contamination X X X
F-1.3.3.7 Perform Helium Leak Test on Cans X X
F-1.3.3.8 Accept Can X X X X X
F-1.3.3.9 Open Can X X X
F-1.3.3.10 Remove Pucks X X X
F-1.3.3.11 Inspect Pucks X X
F-1.3.3.12 Transfer Waste to Waste Processing Glovebox X X X X X
F-1.3.3.13 Transfer Loaded Puck Cans X X

(1) Only components directly involved in the performance of system functions are included in this table.

(2) Primary confinement for the Can Loading System shall be provided by gloveboxes.
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APPENDIX C  Interface Requirements

This section presents the interface requirements between the Can Loading System and
other systems.  These systems may be internal or external.

The interfacing system is identified as either primary or secondary.  These designations
indicate the system imposing the requirement (primary system) or the system upon which
the requirement is imposed (secondary system).

If the interface requirement is extensive (e.g., drawing, electrical load list, etc.) then the
requirement consists of a qualitative statement and an Interface Control Document (ICD)
is listed in the table which documents the interface details.  This ICD documents and
controls the interface.  The system which agrees to accept responsibility for preparing,
maintaining, and controlling the ICD are also identified.  Both systems must agree to the
interface requirements and any subsequent changes.

INTERFACING
SYSTEMS

DESCRIPTION AND TOP
LEVEL REQUIREMENTS OF

INTERFACE

DOCUMENT
CONTROLLING

INTERFACE

SYSTEM
RESPONSIBLE

FOR
CONTROLLING

DOCUMENT

Primary Secondary

Material
Transport
System

Puck Transfer
Tray

Transporter

MTS shall provide trays of
sintered pucks to the tray
transporter.

TBD TBD

Puck Transfer
Tray

Transporter

Tray Lifter Tray transporter shall provide
trays of sintered pucks.

TBD TBD

Tray Lifter Can Loading
Robot

Tray lifter shall hold the trays of
sintered pucks.

TBD TBD

Can Loading
Robot

Bagless
Transfer

CL robot shall place sintered
pucks into the puck can.

TBD TBD

Bagless
Transfer

Can Inspection
Robot

BT shall present the sealed puck
can to the puck robot.

TBD TBD

Alpha Counter Control System Alpha counter shall provide
count data to control system.

TBD TBD

Bagless
Transfer

Puck can robot BT shall present the puck can to
the puck can robot.

TBD TBD
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INTERFACING
SYSTEMS

DESCRIPTION AND TOP
LEVEL REQUIREMENTS OF

INTERFACE

DOCUMENT
CONTROLLING

INTERFACE

SYSTEM
RESPONSIBLE

FOR
CONTROLLING

DOCUMENT

Primary Secondary

Puck can robot Helium Leak
System

Puck can robot shall place puck
can into Helium Leak Chamber.

TBD TBD

Helium Leak
System

Puck can robot Shall provide leak data to control
system?

TBD TBD

Puck can robot Puck Can
Transfer Pallet

Transporter

Puck can robot shall place
inspected puck can on puck can
transfer pallet transporter.

TBD TBD

Puck Can
Transfer Pallet

Transporter

Material
Transport
System

Shall deliver puck cans to the
building material transport
system.

TBD TBD

Electrical Power TBD TBD TBD TBD

HVAC TBD TBD TBD TBD

Waste TBD TBD TBD TBD

Controls TBD TBD TBD TBD
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Interfacing Subsystems

C-1 Can Loading System

The Can Loading System receives trays of sintered pucks from the facility material
transport system and delivers sealed puck cans to the puck can MC&A module.

Figure C-1.  Can Loading System Interfaces

Can Loading
System

Trays of sintered
pucks from

material transport
system

Sealed Puck
Cans

Power
HVAC dry air

Instrument & Control
Empty Puck Cans

Hollow Plugs
Reject Cans

Instrument & Control
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APPENDIX D  Traceability Matrix

TBD
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APPENDIX E  Process Cycle Time

Time (mins) 0 20 40 60 80 100 120 140
Move Trays In

Place Pucks in Cans
Backfill With Helium

Weld Cans
Cut Cans

Survey Cans
Leak Test

Remove Can
New Can In

Insert Can in BT
Remove Stub

Notes: All times are estimated.

Figure E-1.  Can Loading Process Cycle Times
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APPENDIX F   Equipment List

Equipment Description Quantity Size Comments

Tray Transfer Subsystem
Cart 1 1' x 1' x 4" inside glovebox
Cart Linear actuator 1 10' x 6" x 6" outside - under glovebox
Rail system 1 set 10' x 1' x 2" inside glovebox
Mechanical Tray Lifts 2 sets 6" x 6" x 1' inside glovebox
Tray Lift Drives 2 sets 6" x 6" x 1' outside - under glovebox

Can Loading Subsystem
robot 1 3' x 10' x 5' inside can loading glovebox
puck lifting tool 1 4" x 4" x 4' inside can loading glovebox
helium hood tool 1 6" x 6" x 2.5' inside can loading glovebox
puck weighing scale 1 1' x 1' x 0.5' inside can loading glovebox
puck measurement system 1 inside can loading glovebox
vision system 1 outside can loading glovebox
reject can cutter 1 2' x 6" x 1' inside can loading glovebox
barcode reader 1 inside can loading glovebox

Bagless Transfer Subsystem
sphincter seal 2 9" dia x 4" inside can loading glovebox
puck can welder 2 2' x 6" x 1' bagless transfer enclosure
puck can cutter 2 2' x 6" x 1' bagless transfer enclosure
puck can holder 2 2' x 6" x 1' bagless transfer enclosure

Can Inspection Subsystem
can inspection robot 1 4' x 4' x 4' bagless transfer enclosure
alpha probe gripper 1 bagless transfer enclosure
alpha detector 1 bagless transfer enclosure

Can Handling Subsystem
leak detector bell jar 1 6" dia x 2.5' bagless transfer enclosure
puck can robot 1 8' x 3' x 3' bagless transfer enclosure
puck can gripper 1 bagless transfer enclosure
barcode reader 1 bagless transfer enclosure
CCTV cameras 2 bagless transfer enclosure
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APPENDIX G Government Assisted Design (GAD) List

I.  System Requirements

EQUIPMENT DESCRIPTION
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Tray Transfer Subsystem
Cart DTO A/E A/E A/E
Cart Linear Actuator DTO A/E A/E A/E
Rail System DTO A/E A/E A/E
Mechanical Tray Lifts DTO A/E A/E A/E
Tray Lift Drives DTO A/E A/E A/E

Can Loading Subsystem
Robot DTO A/E A/E A/E
Puck Lifting Tool DTO A/E A/E A/E
Helium Hood Tool DTO A/E A/E A/E
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Puck Weighing Scale DTO A/E A/E A/E
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APPENDIX G  Government Assisted Design (GAD) List

I.  System Requirements
(Continued)

EQUIPMENT DESCRIPTION
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Can Loading Subsystem
(continued)

Puck Measurement System DTO A/E A/E A/E
Vision System DTO A/E A/E A/E
Reject Can Cutter DTO A/E A/E A/E

Bagless Transfer Subsystem
Sphincter Seal DTO A/E A/E A/E
Puck Can Welder DTO A/E A/E A/E
Puck Can Cutter DTO A/E A/E A/E
Puck Can Holder DTO A/E A/E A/E
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APPENDIX G  Government Assisted Design (GAD) List

I.  System Requirements
(Continued)

EQUIPMENT DESCRIPTION
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Can Inspection Subsystem
Can Inspection Robot DTO A/E A/E A/E
Alpha Probe Gripper DTO A/E A/E A/E
Alpha Detector DTO A/E A/E A/E

Can Handling Subsystem
Leak Detector DTO A/E A/E A/E
Puck Can Robot DTO A/E A/E A/E
Puck Can Gripper DTO A/E A/E A/E
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APPENDIX G Government Assisted Design List (Continued)

II.  System Description

EQUIPMENT DESCRIPTION
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Tray Transfer Subsystem
Cart A/E A/E A/E A/E A/E A/E
Cart Linear Actuator A/E A/E A/E A/E A/E A/E
Rail System A/E A/E A/E A/E A/E A/E
Mechanical Tray Lifts A/E A/E A/E A/E A/E A/E
Tray Lift Drives A/E A/E A/E A/E A/E A/E

Can Loading Subsystem
Robot A/E A/E A/E A/E A/E A/E
Puck Lifting Tool A/E A/E A/E A/E A/E A/E
Helium Hood Tool A/E A/E A/E A/E A/E A/E
Puck Weighing Scale A/E A/E A/E A/E A/E A/E
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APPENDIX G Government Assisted Design List (Continued)

II.  System Description
(continued)

EQUIPMENT DESCRIPTION
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Can Loading Subsystem
(continued)

Puck Measurement System A/E A/E A/E A/E A/E A/E A/E
Vision System A/E A/E A/E A/E A/E A/E A/E
Reject Can Cutter A/E A/E A/E A/E A/E A/E A/E

A/E A/E A/E A/E A/E A/E A/E
Bagless Transfer

Subsystem
Sphincter Seal A/E A/E A/E A/E A/E A/E A/E
Puck Can Welder A/E A/E A/E A/E A/E A/E A/E
Puck Can Cutter A/E A/E A/E A/E A/E A/E A/E
Puck Can Holder A/E A/E A/E A/E A/E A/E A/E
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APPENDIX G Government Assisted Design List (Continued)

II. System Description
(continued)

EQUIPMENT DESCRIPTION
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Can Inspection Subsystem
Can Inspection Robot A/E A/E A/E A/E A/E A/E A/E
Alpha Probe Gripper A/E A/E A/E A/E A/E A/E A/E
Alpha Detector A/E A/E A/E A/E A/E A/E A/E

Can Handling Subsystem A/E A/E A/E A/E A/E A/E A/E
Leak Detector A/E A/E A/E A/E A/E A/E A/E
Puck Can Robot A/E A/E A/E A/E A/E A/E A/E
Puck Can Gripper A/E A/E A/E A/E A/E A/E A/E
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APPENDIX G Government Assisted Design List (Continued)

III.  Operational Requirements

EQUIPMENT DESCRIPTION
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Tray Transfer Subsystem
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Cart Linear Actuator A/E A/E A/E A/E A/E A/E
Rail System A/E A/E A/E A/E A/E A/E
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Can Loading Subsystem
Robot A/E A/E A/E A/E A/E A/E
Puck Lifting Tool A/E A/E A/E A/E A/E A/E
Helium Hood Tool A/E A/E A/E A/E A/E A/E
Puck Weighing Scale A/E A/E A/E A/E A/E A/E
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APPENDIX G Government Assisted Design List (Continued)

III.  Operational Requirements
(Continued)

EQUIPMENT DESCRIPTION
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Can Loading Subsystem
(continued)

Puck Measurement System A/E A/E A/E A/E A/E A/E
Vision System A/E A/E A/E A/E A/E A/E
Reject Can Cutter A/E A/E A/E A/E A/E A/E

Bagless Transfer Subsystem
Sphincter Seal A/E A/E A/E A/E A/E A/E
Puck Can Welder A/E A/E A/E A/E A/E A/E
Puck Can Cutter A/E A/E A/E A/E A/E A/E
Puck Can Holder A/E A/E A/E A/E A/E A/E
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Appendix G Government Assisted Design List (Continued)

III.  Operational Requirements
(Continued)

EQUIPMENT DESCRIPTION
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Can Inspection Robot A/E A/E A/E A/E A/E A/E
Alpha Probe Gripper A/E A/E A/E A/E A/E A/E
Alpha Detector A/E A/E A/E A/E A/E A/E

A/E
Can Handling Subsystem A/E A/E A/E A/E A/E A/E

Leak Detector A/E A/E A/E A/E A/E A/E
Puck Can Robot A/E A/E A/E A/E A/E A/E
Puck Can Gripper A/E A/E A/E A/E A/E
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Appendix G Government Assisted Design List (Continued)

IV. Maintenance And Repair Requirements

EQUIPMENT DESCRIPTION
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Tray Transfer Subsystem
Cart A/E A/E
Cart Linear Actuator A/E A/E
Rail System A/E A/E
Mechanical Tray Lifts A/E A/E
Tray Lift Drives A/E A/E

A/E A/E
Can Loading Subsystem
Robot A/E A/E
Puck Lifting Tool A/E A/E
Helium Hood Tool A/E A/E
Puck Weighing Scale A/E A/E
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Appendix G Government Assisted Design List (Continued)

IV. Maintenance And Repair Requirements
(Continued)

EQUIPMENT DESCRIPTION
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Can Loading Subsystem
(continued)

Puck Measurement System A/E A/E
Vision System A/E A/E
Reject Can Cutter A/E A/E

A/E A/E
Bagless Transfer

Subsystem
A/E A/E

Sphincter Seal A/E A/E
Puck Can Welder A/E A/E
Puck Can Cutter A/E A/E
Puck Can Holder A/E A/E
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Appendix G Government Assisted Design List (Continued)

IV. Maintenance And Repair Requirements
(Continued)

EQUIPMENT DESCRIPTION
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Can Inspection Subsystem A/E A/E
Can Inspection Robot A/E A/E
Alpha Probe Gripper A/E A/E
Alpha Detector A/E A/E

Can Handling Subsystem A/E A/E
Leak Detector A/E A/E
Puck Can Robot A/E A/E
Puck Can Gripper A/E A/E
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Appendix G Government Assisted Design List (Continued)

V.  Safety And Security
Requirements

EQUIPMENT DESCRIPTION
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Tray Transfer Subsystem
Cart A/E A/E A/E A/E A/E A/E A/E A/E
Cart Linear Actuator A/E A/E A/E A/E A/E A/E A/E A/E
Rail System A/E A/E A/E A/E A/E A/E A/E A/E
Mechanical Tray Lifts A/E A/E A/E A/E A/E A/E A/E A/E
Tray Lift Drives A/E A/E A/E A/E A/E A/E A/E A/E

Can Loading Subsystem
Robot A/E A/E A/E A/E A/E A/E A/E A/E
Puck Lifting Tool A/E A/E A/E A/E A/E A/E A/E A/E
Helium Hood Tool A/E A/E A/E A/E A/E A/E A/E A/E
Puck Weighing Scale A/E A/E A/E A/E A/E A/E A/E A/E



Westinghouse Savannah River Co. (PIP-00-50)  WSRC-TR-2001-00006
Plutonium Immobilization Project Date:  12/15/00
Can Loading System Revision: E
System Design Description Page 95 of 95

Appendix G Government Assisted Design List (Continued)

V.  Safety And Security
Requirements (Continued)

EQUIPMENT DESCRIPTION
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Can Loading Subsystem
(continued)

Puck Measurement System A/E A/E A/E A/E A/E A/E A/E A/E
Vision System A/E A/E A/E A/E A/E A/E A/E A/E
Reject Can Cutter A/E A/E A/E A/E A/E A/E A/E A/E

Bagless Transfer
Subsystem

Sphincter Seal A/E A/E A/E A/E A/E A/E A/E A/E
Puck Can Welder A/E A/E A/E A/E A/E A/E A/E A/E
Puck Can Cutter A/E A/E A/E A/E A/E A/E A/E A/E
Puck Can Holder A/E A/E A/E A/E A/E A/E A/E A/E
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Appendix G Government Assisted Design List (Continued)

V.  Safety And Security
Requirements (Continued)

EQUIPMENT DESCRIPTION
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Can Inspection Subsystem
Can Inspection Robot A/E A/E A/E A/E A/E A/E A/E A/E
Alpha Probe Gripper A/E A/E A/E A/E A/E A/E A/E A/E
Alpha Detector A/E A/E A/E A/E A/E A/E A/E A/E

Can Handling Subsystem A/E A/E A/E A/E A/E A/E A/E A/E
Leak Detector A/E A/E A/E A/E A/E A/E A/E A/E
Puck Can Robot A/E A/E A/E A/E A/E A/E A/E A/E
Puck Can Gripper A/E A/E A/E A/E A/E A/E A/E A/E


